



*“Building a  
Foundation for  
Lifelong  
Learning”*

# CECIL COUNTY PUBLIC SCHOOLS DEPARTMENT OF BUSINESS SERVICES

GEORGE WASHINGTON CARVER EDUCATION LEADERSHIP CENTER  
201 BOOTH STREET • ELKTON, MD 21921

phone: 410.996.5429 • fax: 410.996.5137 • [www.ccps.org](http://www.ccps.org)

Jeffrey A. Lawson, Ed.D.  
Superintendent of Schools

William H. Malesh  
President, Board of Education

January 11, 2019

(page 1 of 3)

## RFP# 19-16: Wi-Fi Upgrades for FY20

### ADDENDUM #1

This addendum is to change the requirements to add a second type of Wi-Fi equipment to RFP# 19-16: Wi-Fi Upgrades for FY20. All Proposers and related parties will be responsible to have read and understand all documents, the scope of work, addenda and all related solicitation documents issued. These documents will become attached to and part of the solicitation.

**ADD:** Page 19, Technical Specifications, Equipment – “Cecil County Public Schools requests **Aruba Instant Access Point 514 (IAP-514) and** Aruba Instant Access Point 515 (IAP-515), or equivalent, and installation and configuration.” A second equipment model type was added.

**CHANGE:** Remove page 20 from original RFP document and replace with page 2 of Addendum #1 document.

**CHANGE:** Remove page 28 from original RFP document and replace with page 3 of Addendum #1 document.

Copies of the solicitation documents may be obtained from [www.ccps.org/page/458](http://www.ccps.org/page/458). If you have any questions on downloading the document, call 410-996-5429 during normal business hours. Offerors obtaining the documents from the website are encouraged to review the website frequently to learn of any changes that may be made. Interested Bidders/Proposers are solely responsible for obtaining all relevant documents for CCPS solicitations, including, but not limited to: addenda, attachments, drawings and appendices.

Authorized Signature/Date: \_\_\_\_\_

Printed Name/Title: \_\_\_\_\_

Contractor Name: \_\_\_\_\_ Address: \_\_\_\_\_

**\*Note: Bidder must sign and submit Addenda with the proposal submission. The same person signing the Addenda acknowledgement(s) must sign the Bid Form.**

January 11, 2019

(page 2 of 3)

**RFP# 19-16: Wi-Fi Upgrades for FY20****Replaces page 20****ADDENDUM #1****Site-Specific Information**

The following table lists the numbers of devices per building.

Replaces page 20

<b>Site Name</b>	<b>Aruba 514 or Equiv. Qty. / Bldg.</b>	<b>Aruba 515 or Equiv. Qty. / Bldg.</b>	<b>Total Quantity of Wi-Fi Access</b>
Administrative Services Center	14	4	18
G.W. Carver Center	8	9	17
Bainbridge Elementary School	2	30	32
Bay View Elementary School	2	35	37
Calvert Elementary School	1	31	32
Cecil Manor Elementary School	2	32	34
Cecilton Elementary School	2	23	25
Charlestown Elementary School	2	23	25
Chesapeake City Elementary School	2	41	43
Conowingo Elementary School	2	31	33
Elk Neck Elementary School	2	32	34
Gilpin Manor Elementary School	2	40	42
Holly Hall Elementary School	2	36	38
Kenmore Elementary School	2	22	24
Leeds Elementary School	2	24	26
North East Elementary School	2	34	36
Perryville Elementary School	1	38	39
Rising Sun Elementary School	2	46	48
Thomson Estates Elementary School	4	21	25
Bohemia Manor Middle School	4	39	43
Cherry Hill Middle School	4	44	48
Elkton Middle School	3	45	48
North East Middle School	2	53	55
Perryville Middle School	4	52	56
Rising Sun Middle School	2	45	47
Bohemia Manor High School	4	51	55
Elkton High School	11	89	100
North East High School	4	77	81
Perryville High School	7	76	83
Rising Sun High School	10	73	83
School of Technology	11	39	50
<b>TOTAL</b>	<b>122</b>	<b>1,235</b>	<b>1,357</b>

January 11, 2019

(Page 3 of 3)

**RFP# 19-16: Wi-Fi Upgrades for FY20**

Replaces page 28

**ADDENDUM #1****CECIL COUNTY PUBLIC SCHOOLS - REVISED PROPOSAL/BID FORM**

The undersigned, having carefully examined the Contract Documents, having visited the site and examined all conditions affecting the work, and having received clarification of all items of doubt, and all addendums listed below, uncertainty or possible conflict, the undersigned hereby agrees to furnish all plant, labor, materials, supplies, equipment, tools, transportation, permits, services and other facilities necessary for the **RFP #19-16: Wi-Fi Upgrades for FY20** as required in strict accordance with the contract documents and all applicable local, state and federal regulations. **ALL Locations will be awarded to one (1) Proposer. Submit your proposal total pricing for each school location as follows. Wireless Access Point, Aruba Instant Access Point 514 (IAP-514) and Aruba Instant Access Point 515 (IAP-515), or equivalent.**

Specify items supplied to all locations (Mfr./Model#s): \_\_\_\_\_

Line No.	Location / Building Name	514 equiv. Qty. / Bldg.	515 equiv. Qty. / Bldg.	Total Location Price, Both Items Installed
1	Administrative Services Center	14	4	\$
2	G.W. Carver Center	8	9	\$
3	Bainbridge Elementary School	2	30	\$
4	Bay View Elementary School	2	35	\$
5	Calvert Elementary School	1	31	\$
6	Cecil Manor Elementary School	2	32	\$
7	Cecilton Elementary School	2	23	\$
8	Charlestown Elementary School	2	23	\$
9	Chesapeake City Elementary School	2	41	\$
10	Conowingo Elementary School	2	31	\$
11	Elk Neck Elementary School	2	32	\$
12	Gilpin Manor Elementary School	2	40	\$
13	Holly Hall Elementary School	2	36	\$
14	Kenmore Elementary School	2	22	\$
15	Leeds Elementary School	2	24	\$
16	North East Elementary School	2	34	\$
17	Perryville Elementary School	1	38	\$
18	Rising Sun Elementary School	2	46	\$
19	Thomson Estates Elementary School	4	21	\$
20	Bohemia Manor Middle School	4	39	\$
21	Cherry Hill Middle School	4	44	\$
22	Elkton Middle School	3	45	\$
23	North East Middle School	2	53	\$
24	Perryville Middle School	4	52	\$
25	Rising Sun Middle School	2	45	\$
26	Bohemia Manor High School	4	51	\$
27	Elkton High School	11	89	\$
28	North East High School	4	77	\$
29	Perryville High School	7	76	\$
30	Rising Sun High School	10	73	\$
31	School of Technology	11	39	\$
	<b>Equipment Totals</b>	<b>122</b>	<b>1,235</b>	
32	<b>GRAND TOTAL – ALL SCHOOLS</b>			\$